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Checklist of Major Project Deliverables

	Description
	RFS Section

	Narrative schedule
	3.1A

	Progress reports
	3.1B

	Management meetings
	3.1C

	Records and minutes
	3.1E

	Quality control audit
	3.1I

	Help desk
	3.2A

	startest.org
	3.2B 

	Collection and monitoring of information
	3.2C

	Workshops
	3.2E

	Web communication 
	3.2F

	California Reading Lists 
	3.2G

	Released test questions
	3.2H

	Communicating proficient scores
	3.2I

	Test security
	3.3A,B

	Norm-referenced Tests 
	3.4

	Item Bank
	3.5A

	Data dictionaries
	3.5B

	Overall item development plan
	3.6A

	Test specifications
	3.6B

	Reporting cluster reliability
	3.6C

	Item Utilization Plan
	3.6D

	New items/tasks
	3.6E

	Field test plan
	3.6H

	Standard setting plan
	3.6I

	Test form construction
	3.7A

	Test booklets 
	3.7B

	Answer documents
	3.7C

	Braille and large-print test forms and examiner instructions
	3.7D

	Pre-ID process 
	3.8A

	Ordering test materials
	3.8B

	Test materials production
	3.9A

	CDE copies
	3.9B 

	Ancillary test materials
	3.9C

	Delivery of test materials
	3.10A

	Collection of test materials: Electronic file-discrepancy resolution 
	3.10B

	Demographic edits: electronic file and secure Internet site
	3.11B

	Mark discrimination report
	3.11B

	Scoring process
	3.11C

	Analysis of test results
	3.11D

	Student-level reports
	3.12C

	Summary reports
	3.12C

	Teacher Reports
	3.12D

	Electronic student data files
	3.12E

	Interpretation guidelines
	3.12F

	Internet site
	3.13A

	Student privacy
	3.13B

	STAR summary data
	3.13C

	Research files
	3.13D

	Student-level files
	3.13H

	Technical Report
	3.14A

	Student information report
	3.14B


� This is not an exhaustive list of project deliverables.






